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F O R M  O F  A G R E E M E N T 

THIS AGREEMENT made the ............................................... day of ...................................... 20 ....... 

BETWEEN ...............................................................................................................................................

of ............................................................................................................................................................in

the Borough of ...................................................................................................................... (hereinafter 

called "the Employer") on the one part and  ............................................................................................ 

of ............................................................. in the County of ...................................................................... 

(hereinafter called "the Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works should be constructed, viz. the Permanent and Temporary Works in connection with A179 Easington Road Roundabout Improvement Works, Hartlepool and has accepted an offer by the Contractor for the construction and completion of such Works and maintenance of the Permanent Works, 

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement words and expressions shall have the same meanings as are assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:-
(b) The Conditions of Contract




(c) Contract Data Part One




(d) Contract Data Part Two

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned the Contractor hereby covenants with the Employer to construct and complete the Works and maintain the Permanent Works in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay to the Contractor in consideration of the construction and completion of the Works and maintenance of the Permanent Works the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto affixed (or have hereunto set their respective hands and seals) the day and year first above written.

The Common Seal of ................................................................................. Limited was hereunto 

affixed in the presence of:-

The Common Seal of ........................................................................................... Council was hereunto affixed  in the presence of:-

CONDITIONS OF CONTRACT

The Conditions of Contract shall be the NEC3 Engineering and Construction Contract, June 2005 with Amendments 2006, Option B, modified and added to as below.

CONTRACT DATA

Part One – Data provided by the Employer

Statements given in all contracts

1 General


· The conditions of contract are the core clauses and the clauses for main Options B, dispute resolution Option W2 and secondary Options  X7, X13, X16, X18, Y(UK)2 and Z1 of the of the NEC Engineering and Construction Contract 2005 with amendments 2006.

· The works are the A179 Easington Road/Throston Grange Lane Roundabout 
· The Employer is


Name

Hartlepool Borough Council


Address
Civic Centre,





Victoria Road





Hartlepool





TS24 8AY


And includes the employers successors.

· The Project Manager is 


Name

David Wilson, Engineering Design Manager


Address
Bryan Hanson House,





Hanson Square





Hartlepool





TS24 7BT

· The Supervisor is


Name

David Wilson, Engineering Design Manager


Address
Bryan Hanson House,





Hanson Square





Hartlepool





TS24 7BT

· The Adjudicator is to be agreed should the need arise.

· The works information is in 

Drawings:

PR289/H19/01- Site Clearance & Excavation
PR289/H19/02- Utility Locations

PR289/H19/03- Drainage and Ducting Details

PR289/H19/04- Lighting Works

PR289/H19/05- Setting Out and Kerbing Details

PR289/H19/06- Surface Finishes

PR289/H19/07- Street Furniture Details

PR289/H19/08- Road Markings
PR289/H19/09- Diversion Routes for Traffic management

PR289/H19/10- Traffic Management Phasing
PR289/H19/11- Site Boundary and Compound Area

PR289/H19/12 - Temporary Crossover Works

Specification

· The boundaries of the site are shown on Drawing PR289/H19/11 

· The language of the contract is English

· The law of the contract is the law of England and Wales subject to the jurisdiction of the courts of England and Wales

· The period for reply to a communication is one week

· The Adjudicator nominating body is the Institution of Civil Engineers

· The tribunal is arbitration

3 Time

· The starting date is ……..

10th September 2012
· The access dates are

Whole of the Site:


The starting date

· The Contractor submits revised programmes at intervals no longer than 4 weeks.

4 Testing and Defects

· The defects date is 52 weeks after completion of the whole of the works

· The defects correction period is 4 weeks

5 Payment

· The currency of this contract is pound sterling

· The assessment interval is 4 weeks

· The interest rate is 2.0% per annum above the base lending rate of the National Westminster bank

6 Compensation events

· The place where weather is to be recorded is on site

· The weather measurements to be recorded each month are

General description of precipitation, temperature, wind and any unusual occurences. Contemporary records of the above and any adverse impacts on the works are to be agreed with the Supervisor

8 Risks and insurance

· The minimum limit of indemnity for insurance in respect of loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) due to activity in connection with this contract for any one event is £10,000,000.

· The amount of the minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract is £10,000,000

Optional statements

· The arbitration procedure is the Institution of Civil Engineers Arbitration Procedure (1997) or any amendment or modification to it in force when the arbitrator is appointed

· The period within which payments are made is four weeks.

· The Contractor prepares forecasts of Actual Cost for the works at intervals no longer than four weeks.

· The completion date for the whole of the works is 3rd October 2012 

· The Method of Measurement is the Method of Measurement for Highway Works.
Option X7 is used

· Delay damages for Completion of the whole of the works are £300 per day

Option X13 is used

· The amount of performance bond is £25,000

Option X16 is used

· The retention free amount is nil.

· The retention percentage is 5% up to a maximum of £12,500

Option Z1 is used

· The additional conditions of contract are

CLAUSE 101

Prompt Payment of Sub-Contractors

For the purposes of performing this Contract any sub-contract for works entered into by the Contractor shall provide for timely payment of the sub-contractor. 

CLAUSE 102 

Corrupt Gifts and Payments of Commission

(1) The Contractor or anyone employed by him or acting on his behalf shall not:

(a) offer or give or agree to the giving to any person in the service of the Employer any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any other Contract with the Employer or for showing or forbearing to show favour or disfavour of any person in relation to this or any other Contract with the Employer; or

(b) enter into this or any other Contract with the Employer in connection with which commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is made particulars of any such commission and of the terms and conditions of any agreement for the payment thereof have been disclosed in writing to the Employer.

(2) Any breach of the above prohibitions or the commission of any offence under the Prevention of Corruption Acts 1889 to 1916 or the giving of any fee or reward the receipt of which is an offence under sub-section (2) of Section 117 of the Local Government Act 1972 by the Contractor or anyone employed by him or acting on his behalf (whether such breach or offence is with or without the knowledge of the Contractor) in relation to this or any other Contract with the Employer shall be considered “a reason for termination other than R1-R21” under Clause 90. In assessing the payment on termination in accordance with Clause 93 the Employer shall also be entitled to deduct from the amount due any costs or losses incurred by the Employer consequent upon such termination.

(3) In every sub-contract of any part of the Works the Contractor shall incorporate such provisions as will impose on the sub-contractor liabilities similar to those imposed on the Contractor by this Clause and such provisions as will entitle the Contractor to determine the sub-contract on terms equivalent to those contained in Clause 90. In the event of any breach by the sub-contractor of any such provision the Contractor shall without prejudice to any of his obligations under this Contract take action in accordance with the terms of the sub-contract to exercise his rights against the sub-contractor. Failure by the Contractor to take action shall be grounds for the exercise by the Employer of his right under sub-clause (2) of this Clause. When the Contractor exercises his rights against a sub-contractor in accordance with the Clause he shall make no claim nor agree to any claim being made on his behalf against the Employer in respect of any consequential delays and extra costs arising from the Contract.

(4) Any dispute to the amount recoverable by the Employer from the Contractor under this Clause shall be settled in the manner provided by Clause W2.

CLAUSE 103

Privacy of Information

The Contractor shall not give information concerning the Works for publication in the press or on radio, television, screen or any other medium without the written consent of the Engineer.

CONTRACT DATA

Part Two – Data provided by the Contractor

Statements given in all contracts

· The Contractor is

Name  
………………………………………………………………………


…………………………………..…………………………………..

Address
………………………………………………………………………


………………………………………………………………………


………………………………………………………………………

· The fee percentage is …………. %

· The subcontracted fee percentage is ……………%

· The working areas are the Site and ……………………………………….

………………………………………………………………………………..

· The key people are

Name(1) ……………………………………………………………………..

Job ……………………………………………………………………………

Responsibilities ………………………………………………………………

………………………………………………………………………………...

Qualifications ………………………………………………………………...

Experience ……………………………………………………………………

………………………………………………………………………………...

Name(2) ………………………………………………………………………

Job ……………………………………………………………………………

Responsibilities ………………………………………………………………

………………………………………………………………………………...

Qualifications ………………………………………………………………...

Experience ……………………………………………………………………

………………………………………………………………………………...

· The tendered total of the Prices is  ………………………

Data for the Shorter Schedule of Cost Components

· The percentage for people overheads is …………………%

· The published list of equipment is in the last edition of the list published by
      ……………………………………………………………………………….

· The percentage for adjustment for equipment in the published list is 


     ………………..……% (state plus or minus)

· The rates for other equipment are:

Equipment





size or capacity

rate

………………………………………………..
………………………..
…………..

………………………………………………..
………………………..
…………..

………………………………………………..
………………………..
…………..

………………………………………………..
………………………..
…………..

Completed By  (Name)
……………………………
(Position)…………………………….

On behalf of (Company)
………………………………………….




………………………………………….




………………………………………….




………………………………………….


Signed

………………………………………….


Date

……………………….

Form of Bond



BY THIS BOND 1 We .....................................................................................

1 Is appropriate to
an individual , 2 to

of ............................................................................................................................ in the
a Limited Company

and 3 to a Firm.

County of.............................  2 We .................................................................... Limited
Strike out  
which ever two are

 whose registered office is at ............................................................................................
inappropriate



in the County of .................................. 3 We ...................................................................



and ............................................................................ carrying on business in 



partnership under the name or style of ...........................................................................



......................................... at ............................................................................................
4 Is appropriate 

in the County of .................................. (hereinafter called “ the Contractor”) 4 and ......
where there are two
individual Sureties,

......................................................... of ............................................................................

5 where the Surety
is a Bank or

in the County of .................................... and ...................................................................
Insurance Company
Strike out whichever

of ....................................................................... in the county of ...................................
is inappropriate


5 and ..................................................................... Limited whose registered office is at



................................................................................................................................. in the



County of ................................ (hereinafter called “ the 4 Sureties/Surety”) are held 



and firmly bound unto ................................................................................. (hereinafter



called “ the Employer”) in the sum of .......Twenty Five Thousand....... pounds



(£ .25,000 …………................) for the payment of which sum the Contractor and the 4 


Sureties/Surety bind themselves their successors and assigns jointly and severally by 



these presents.



Sealed with our respective seals and dated this ............... day of ......................



1997.




WHEREAS the Contractor by an Agreement made between the Employer of the one part and the Contractor of the other part has entered into a Contract (hereinafter called “the said Contract”) for the construction and completion of the Works and the maintenance of the Permanent works as therein mentioned in conformity with the provisions of the said Contract.

APPENDIX A (ctd)




NOW THE CONDITIONS of the above-written Bond are such that if :-





(a)
the Contractor shall subject to Condition (c) hereof duly






perform and observe all the terms provisions conditions 






and stipulations of the said Contract on the Contractor’s






part to be performed and observed according to the true 






purport intent and meaning thereof or if





(b)
on default by the Contractor the Sureties/Surety shall satisfy






and discharge the damages sustained by the Employer thereby






up to the amount of the above written Bond or if





(c)
the Project Manager of the said Contract shall 






issue a 
Defects Certificate then upon the date stated therein






(hereinafter called “ the Relevant Date “)



this obligation shall be null and void but otherwise shall remain in full force and effect but no alteration in the terms of the said Contract made by agreement between the Employer and the Contractor or in the extent or nature of the Works to be constructed completed and maintained thereunder and no allowance of time by the Employer or the Engineer under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing concerning the said Contract on the part of the Employer or the said Engineer shall in no way release the Sureties/Surety from any liability under the above-written Bond.




PROVIDED ALWAYS that if any dispute or difference shall arise between the Employer and Contractor concerning the Relevant Date or otherwise as to the withholding of the Defects Certificate then for the purposes of this Bond only and without prejudice to the resolution or determination pursuant to the provisions of the said Contract of any dispute or difference whatsoever between the Employer and Contractor the Relevant Date shall be such as may be:-




(a)
agreed in writing between the Employer and the Contractor or

(b) if either the Employer or the Contractor shall be aggrieved at the date stated in the said Defects Certificate or otherwise as to the issue or withholding of the said Defects Certificate the party so aggrieved shall forthwith by notice in writing to the other refer any such dispute or difference to the arbitration of a person to be agreed upon between the parties or (if the parties fail to appoint an arbitrator within one calendar month of the service of the notice as aforesaid) a person to be appointed on the application of either party by the President for the time being of the Institution of Civil Engineers and such arbitrator shall forthwith and with all due expedition enter upon the reference and make an award thereon which award shall be final and conclusive to determine the Relevant Date for the purposes of this Bond. If the arbitrator declines the appointment or after appointment is removed by order of a competent court or is incapable of acting or dies and  
APPENDIX A (ctd)

(c) the parties do not within one calendar month of the vacancy arising fill the vacancy then the President for the time being of the Institution of Civil Engineers may on the application of either party appoint an arbitrator to fill the vacancy. In any case where the President for the time being of the Institution of Civil Engineers is not able to exercise the aforesaid functions conferred upon him the said functions may be exercised on his behalf by a Vice-President for the time being of the said Institution.

	Signed Sealed and Delivered by the said in the presence of :-
	}



	The Common Seal of

Limited

was hereunto affixed in the presence of :-
	}




        (Similar forms of Attestation Clause for the




Sureties or Surety)

PREAMBLE TO THE SPECIFICATION
1. The Specification referred to in the Tender shall be the 'Specification for Highway Works', published by the Stationary Office (formerly HMSO) as Volume 1 of the Manual of Contract Documents for Highway Works, as modified and extended by the following:

(i) Appendix 0/1: Contract‑specific Additional, Substitute and Cancelled Clauses, Tables and Figures;

(ii) Appendix 0/2: Contract‑specific minor alterations to existing Clauses, Tables and Figures;

(iii) The Numbered Appendices listed in Appendix 0/3;

(iv) Appendix 0/5: Special national alterations of the Overseeing Organisation of Scotland, Wales or Northern Ireland.

Appendix 0/4 contains a list of the Drawings.

2. The relevant publication date of each page of the Specification for Highway Works is given in the Schedule of Pages and Relevant Publication Dates.

3. An Additional Clause as indicated by a suffix 'A' in Appendix 0/5 is an alteration originating from the Overseeing Organisation of Scotland, Wales or Northern Ireland. An Additional Clause as indicated by a suffix 'AR' in Appendix 0/1 is a Contract‑specific alteration.

4. A Substitute Clause as indicated by the suffix 'S' in Appendix 0/5 is an alteration originating from the Overseeing Organisation of Scotland, Wales or Northern Ireland. A Substitute Clause as indicated by a suffix 'SR' in Appendix 0/1 is a Contract‑specific alteration.

5. A Cancelled Clause as indicated as indicated by a suffix 'C' in Appendix 0/5 is an alteration originating from the Overseeing Organisation of Scotland, Wales or Northern Ireland. A Cancelled Clause as indicated by a suffix 'CR' in Appendix 0/1 is a Contract‑specific alteration.

6. Insofar as any of the Numbered Appendices may conflict or be inconsistent with any provision of the Specification for Highway Works the Numbered Appendices shall always prevail. Additionally, Numbered Appendices 0/1 and 0/2 shall take precedence over Numbered Appendix 0/5.

7. Any reference in the Contract to a Clause number or Appendix shall be deemed to refer to the corresponding Substitute Clause number or Appendix listed in Appendix 0/1, 0/2, or 0/5.

8. Where a Clause is altered any original Table / Figure referred to in the Clause shall apply unless the Table / Figure is also altered. Where a Table / Figure is altered any reference in a Clause to the original Table / Figure shall apply to the altered Table / Figure.

9. Where a Clause in the Specification relates to work goods or materials which are not required for the Works it shall be deemed not to apply.

10. Any Appendix referred to in the Specification which is not used shall be deemed not to apply.

11. Where a Clause in the Specification is prefixed by an # this indicates that this particular Clause has a substitute National Alteration for one or more of the Overseeing Organisations of Scotland, Wales or Northern Ireland. Substitute or additional National Clauses shall be used within countries to which they specifically apply and they are deemed to replace corresponding Clauses in the main text of the Specification as appropriate. The substitute National Clauses are located at the end of the relevant Series together with the additional National Clauses of the Overseeing Organisations.

SPECIFICATION FOR HIGHWAY WORKS

Schedule of Pages and Relevant Publication Dates

	Series / Appendix
	Page Number
	Publication Date

	 000
	1
	March 1998 

	 000
	3F
	May 2005

	 000
	2
	May 2006

	 100
	2
	May 2001

	 100
	W1F
	May 2005

	 100
	12-14, 20F
	November 2005

	 100
	1, 3-7, N1, N3
	May 2006

	 100
	8, 9, 11, 15-19, N2, N4
	November 2006

	 100
	10, N5, N6F
	November 2008

	 200
	1,3F
	May 2001

	 200
	2
	May 2004

	 300
	1
	May 2001

	 300
	4
	November 2002

	 300
	2, 3, 5, 6F
	May 2008

	 400
	1-6, 8, 10-12, 13F
	November 2007

	 400
	7, 9
	November 2008

	 500
	20, 23, 24, 26
	November 2004

	 500
	28F
	May 2005

	 500
	1, 13, 16-19, 21
	November 2005

	 500
	3, 12, 22, N1F
	May 2006

	 500
	2, 4, 5, 15, 27
	November 2006

	 500
	6-11, 25
	November 2007

	 500
	14
	May 2008

	 600
	33
	November 2003

	 600
	2, 27-32, 34-36, N1
	November 2005

	 600
	1, 5-26, S1, S3F
	November 2006

	 600
	3, 4, 42-49, 51-67, 68F, S2, N2, N3, N4F
	November 2007

	 600
	37-41, 50
	November 2008

	 700
	2, 3, 5, 6, 8, 9, 11, N1, N3, N4, N5F
	November 2004

	 700
	1, 7, 10, 12-15, 17-25, 27-33, 34F
	November 2004

	 700
	4, 16, 26, N2
	August 2008

	 800
	7
	May 2004

	 800
	4-6, 8, 14-16, 19-21,
	November 2004

	 800
	22-25, 27-31, 32F
	May 2005

	 800
	17, 18, 26
	November 2005

	 800
	1, 2, 9-13
	November 2007

	 800
	3
	May 2008

	 900
	1-5, 9-66, 67F
	August 2008

	 900
	6- 8, S1F
	November 2008

	1000
	3, 5, 6
	November 2005

	1000
	1, 2, 4, 7-15, 19-32, 33F
	May 2006

	1000
	16-18
	November 2006

	1100
	1, 4F
	November 2004

	1100
	2, N1F
	November 2006

	1100
	3
	August 2008

	1200
	5
	May 2001

	1200
	2, 3, W1F
	August 2003

	1200
	1, 14, 15, 16F
	May 2004

	1200
	4, 9-11, 13
	May 2005

	1200
	12
	November 2006

	1200
	6, 7, N1-N3, N4F
	November 2007

	1200
	8
	May 2008

	1300
	N2F
	November 2003

	1300
	3, 4
	November 2004

	1300
	1, 5-10, 12F
	November 2005

	1300
	2, 11, N1
	May 2006

	1400
	2, N1F
	May 2001

	1400
	1, 3-8, 9F
	May 2006

	1500
	7
	May 2001

	1500
	2
	February 2003

	1500
	3, 4, 8-11, 13
	November 2004

	1500
	1, 5, 6, 12, 14-16, 17F
	November 2006

	1600
	1, 4, 5, 9, 15, 17, 18, 24-26, 29-31, 35, 38,49F
	March 1998

	1600
	2, 6-8, 10-14, 16, 19, 27, 28, 32-34, 36, 37, 39-42, 44-48
	November 2003

	1600
	3, 20-23, 43
	November 2005

	1700
	2-7, 10-16
	May 2004

	1700
	8, 9
	May 2005

	1700
	1, 16-21, 22F
	May 2006

	1800
	1, 4, 6, 8, 9
	May 2004

	1800
	2, 3, 5, 7, 10, 11, 12F
	November 2005

	1900
	17
	May 2003

	1900
	1, 5, 8-14, 16, 18-29, 30F, S1, S2F
	May 2005

	1900
	6, 7, 15
	May 2008

	1900
	2-4
	November 2008

	2000
	1, 3, 4F
	May 2001

	2000
	2
	November 2004

	2100
	1, 4F
	March 1998

	2100
	2
	November 2003

	2100
	3
	November 2005

	2200
	1F
	May 2004

	2300
	1
	March 1998

	2300
	2 to 3F
	May 2001

	2400
	1, 4, 7F
	May 2005

	2400
	2
	May 2006

	2400
	3, 5, 6
	May 2008

	2500
	1
	May 2001

	2500
	2, 8, 11F
	November 2003

	2500
	10
	November 2004

	2500
	6, 7, 9
	May 2005

	2500
	5
	May 2006

	2500
	3, 4
	November 2006

	2600
	1
	March 1998

	2600
	2-4
	November 2003

	2600
	5
	November 2004

	2600
	6
	May 2005

	2600
	7F
	November 2006

	3000
	1, 4, 7, 10, 12-17, 19, 22-26, 27F
	May 2001

	3000
	20
	November 2004

	3000
	2, 3
	May 2006

	3000
	8, 9, 11, 18, 21
	May 2008

	5000
	1, 4-18, 19F, S1F
	May 2005

	5000
	2, 3
	November 2008

	Appendix A
	1-31, 32 F
	May 2008

	Appendix B
	1
	May 2006

	Appendix B
	2-6, 7F
	November 2006

	Appendix C
	1
	May 2005

	Appendix C
	2F
	November 2006

	#Appendix D
	1F
	May 2005

	Appendix D (NI)
	N1F
	March 1998

	#Appendix E
	1F
	May 2005

	Appendix E (NI)
	N1F
	May 2005

	Appendix F
	1-55, 56F
	November 2008

	Appendix G
	1F
	May 2004

	Appendix H
	1 
	May 2004

	Appendix H
	2
	November 2005

	Appendix H
	3
	November 2006

	Appendix H
	4-8, 9F
	November 2008


SPECIFICATION FOR HIGHWAY WORKS
  APPENDIX 0/2

APPENDIX 0/2: CONTRACT-SPECIFIC MINOR ALTERATIONS TO EXISTING CLAUSES, TABLES AND FIGURES INCLUDED IN THE CONTRACT

	CLAUSE No.
	ALTERATIONS TO BE MADE

	503.3 (i) (b)

507.7

601.15

601.18

801.2

803.1

901.24

911.3


	At end of sentence after ‘... BS1377 : Part 3.’ add new sentence ‘In addition, if slag is used it shall comply with the requirements of BS1047 : 1983 except that the analytical test for dicalcium silicate unsoundness shall satisfy both conditions of sub-clause A.3.1.’

In line after ‘.... impracticable’ and before ‘ the excavation....’ add ‘or where chambers are located in carriageways,

Delete existing sub-clause and replace with ‘Unburnt colliery spoil shall not be used as fill material.’

Insert additional sub-clause 18 as follows:

18. Ironstone shale passing the 425um sieve when tested in accordance with BS1377 Test 5 shall not have a linear shrinkage exceeding 12mm.

At end of 1st sentence after ‘.... with BS1047 : 1983’ add ‘except that the analytical test for dicalcium silicate unsoundness shall satisfy both conditions of sub-clause A.3.1.’

In 2nd and 3rd lines delete “or well burnt non plastic shale”

Delete existing sub-clause and replace with ‘A bituminous bond coat spray complying with Clause 920 and Appendix 7/4 shall be applied to all surfaces of heavy duty macadam and to all other bituminous surfaces more than 24 hours old before further laying of bituminous material is to take place. The Engineer may direct the application of a bituminous tack coat spray to a surface less than 24 hours old which in his opinion requires treatment’.

Delete 2nd sentence and replace with ‘Nominal coarse aggregate content shall be as described in Appendix 7/1.’


SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 0/3
List A (only Appendices adopted in the Contract are listed)   

	APPENDIX NO. 
	 APPENDIX TITLE 
	 PAGE NO.

	 
	 Introduction 
	 

	 
	 
	 

	0/4 
	 List of Drawings included in the Contract. 
	22

	 
	 
	 

	 
	 Preliminaries 
	 

	 
	 
	 

	1/1
	Equipment for the Engineer
	23

	1/5
	 Testing to be carried out by the Contractor 
	23

	1/7 
	 Site extent and limitations on use 
	25

	1/9 
	 Control of noise and vibration 
	28

	1/12
	 Setting Out
	29

	1/13 
	 Programme to be furnished 
	30

	1/16 
	 Privately & Publicly Owned Services 
	32

	1/17 
	 Traffic Safety and Management 
	34

	
	
	

	
	Fencing
	

	
	
	

	3/1
	Fencing, Gates and Stiles
	35

	 
	 
	 

	 
	 Drainage and Service Ducts 
	 

	 
	 
	 

	5/1 
	 Drainage Requirements
	36

	 
	 
	 

	 
	 Earthworks 
	 

	6/1


	Requirements for acceptability and testing etc. of earthworks materials.


	37


	6/3 
	 Requirements for excavation, deposition, compaction (other than dynamic compaction) etc.
	38

	
	
	

	 
	 Road Pavements ‑ General 
	 

	 
	 
	 

	7/1 
	 Permitted Pavement Options - Flexible, flexible

 composite and surfacing for rigid composite construction.
	39

	 
	 Kerbs, Footways and Paved Areas 
	

	 
	 
	 

	11/1 
	 Kerbs, footways and paved areas. 
	41

	
	
	

	
	Landscaping & Ecology
	

	
	
	

	30/5
	Grass Seeding and Turfing
	43


SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 0/4
APPENDIX 0/4: LIST OF DRAWINGS
DRAWING NO.

TITLE
PR289/H19/01
Site Clearance and Excavation
PR289/H19/02
Utility Locations

PR289/H19/03
Drainage and Ducting Details

PR289/H19/04
Lighting Works

PR289/H19/05
Setting Out and Kerbing Details

PR289/H19/06
Surface Finishes

PR289/H19/07
Street Furniture Details

PR289/H19/08
Lining Requirements
PR289/H19/09
Diversion Routes for Traffic Management

PR289/H19/10
Traffic Management Phasing

PR289/H19/11
Site Boundary and Compound Area
PR289/H19/12
Temporary Cross Over Works
SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 1/1

EQUIPMENT FOR THE OVERSEEING ORGANISATION

1.
Consumable Supplies

1 No.
30m fibron tape 


1 No. 
5m pocket tapes


1 No. 
box of yellow crayons


1 No.
box (containing 12 cans) of yellow road marking paint


1 No
High visibility coats (Class 2 to EN471)


1 No 
Safety Helmet to BS EN397


1No
Copy of NEC3 Engineering and Construction Contract, June 2005

SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 1/5

TESTING TO BE CARRIED OUT BY THE CONTRACTOR

	Clause
	Work, Goods or Material
	Test
	Frequency of Testing
	Test Certificate
	Comments

	

	Series 600
	Acceptable material
	
	
	
	

	
	Class
	General Description
	
	
	
	

	
	6F2
	Selected Granular fill
	Grading/uniformity coefficient
	1 per 400 tonnes
	
	

	
	
	
	10% fines value/SMC (N)


	1 per source
	
	

	

	Series 800
	
	
	
	
	
	

	801
	Granular Unbound Mixture Type 1 
	Water soluble sulphates and oxidizable sulphide
	1 per source as Cl 801(2)
	
	

	
	
	Frost heave (N)
	1 per 500m3
	
	

	803
	Granular Unbound Mixture  Type 1.
	10% fines value (N)
	1 per source 
	
	

	
	
	Grading
	1 per source 
	
	
	
	
	
	
	

	
	
	Soundness (N)
	1 per source
	
	
	
	Sulphur content (N)
	
	
	


	Series 1000

	
	Admixtures
	
	
	
	

	
	Mixing water
	Sulfate content (N)
	Monthly
	
	

	
	Aggregates
	Resistance to freezing and thawing – magnesium sulphate soundness (N)
	1 per source
	Required
	

	
	
	Water absorption (N)
	
	
	

	
	
	Grading and fines content(N)
	1 per week per source
	
	

	
	
	Chloride content (N)
	Weekly or as otherwise agreed
	
	

	
	
	Total sulphur (TS and acid-soluble sulphate (AS) content (N)
	Every 6 months
	
	

	
	Sand (ie fine aggregate)
	Acid-soluble material (N)
	Monthly
	
	Not required for CBM aggregate


1. Unless otherwise stated, all sampling and testing in this Appendix shall be by the Contractor.

2. Tests comparable to those specified in this Appendix will be necessary for any equivalent work goods or materials proposed by the Contractor (see Clause 105.4)

3. (N) indicates that a UKAS accredited laboratory sampling and test report or certificate is 

required.

4. Unless otherwise shown in this Appendix tests for work, goods or materials as scheduled under any one Clause are required for all such work, goods or materials in the Works.

5. Cube strength tests are not required for concrete complying with Clause 2602.

6. Unless otherwise shown in this Appendix test certificates for work, goods or materials as scheduled under any one Clause are required for all such work, goods or materials in the Works

SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 1/7
APPENDIX 1/7: SITE EXTENT AND LIMITATIONS ON USE

1. Extent of the Site

The boundaries of the site are shown on drawing PR289/H19/11. The Contractor’s attention is drawn to the fact that the site is close to residential properties and on an existing live carriageway.  

2.
Limitations on Use of the Site
Agreement has been made with the Highway Authority for temporary traffic diversions to facilitate the phased construction with the associated restricted site use as detailed on Drawing Nos PR289/H19/09 and /10.

No public footpath shall be closed or obstructed without a suitably surfaced alternative temporary footpath being provided. All existing pedestrian routes around the roundabout must be maintained at all times.  See also Appendix 1/17.  

The Contractor is responsible for making all access and temporary storage areas.

In particular, but not by way of derogation from the generality of this Clause, the Contractor shall:

a) Ensure that all fuel, lubricating oils or chemicals stored in bulk on the site are located as far as is reasonably possible, and in no case closer than 10 metres from any watercourse. Such stores shall be sited on impervious bases and surrounded with an effective and impervious bund capable of holding the full contents of the store plus 10%. All stores shall be kept locked when not in use.  All containers must be clearly labelled with their contents.  A stock of oil absorbent material should be maintained on site.  The drainage system of the bund shall be sealed with no discharge to any watercourse, land or groundwater.

b) Locate all equipment using fuel oil as far away as is reasonably possible from any watercourse and shall surround them with oil-absorbent material to contain spills or leaks. Refuelling of equipment should also be remote from any watercourse or drain.

c) Ensure leaking or empty oil drums or chemical containers are removed from the site immediately.

d) Ensure that any imported fill or construction material is free from polluting or toxic substances where drainage from the material can directly enter surface or underground waters.

e) Space is available on Holdforth Road for the location of any temporary offices, workshops and stores and compound as indicated on Drawing No PR289/H19/11. Should the Contractor wish to use an alternative location he must seek the prior approval of the overseeing organization. 

3.
Safety of Personnel

With regard to the Contractor’s responsibility under the Conditions of Contract particular attention shall be given to the following:-

(i) In addition to the requirements of Clause 117.17, in areas other than on or adjacent to a trafficked highway, where there is active construction plant the Contractor shall ensure that personnel shall, at all times wear jackets complying with either Class A or Class B of EN471.

(ii)  No ‘Rigger Style’ safety boots shall be worn on site.

4.
Information Board

An information board which is to be detailed below shall be erected on the site within 1 week of commencement at a position to be agreed with the Engineer. Nominal board size is to be 1200mm wide x 900mm high.
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APPENDIX 1/9: CONTROL OF NOISE AND VIBRATION

Noise
1. The local Authority has informally agreed that the following measures would be acceptable and these are given as a guide; however it is for the Contractor to decide whether to seek the Local Authority’s formal consent to his proposed methods of work and to the steps he proposes in order to minimize noise.

2. The normal working hours within the site shall be Monday to Saturday between 0800 and 19:00 hours, and Sunday between 08:00 and 16:00 hours. Within those periods, “noisy” activities will not be permitted Monday to Saturday between 18:00hrs and 19:00 hrs and at any time on a Sunday. “Noisy” activities are defined as anything which requires the use of pneumatic breakers, bulk excavators or any activity which causes the noise levels set out below to be exceeded. 

	Schedule


	
	Total Noise Levels at Control Stations

	Period
	Hours
	Ambient Noise Level, Leq Measured at Control Station

dB(A)
	Period of Hours over which Leq is

applicable
	Maximum Sound 

Level

(see note (i) below)

measured at Control

Station:   dB(A)



	Monday to 

Saturday
	18:00 to 19:00 Hours


	60
	8
	80

	Sunday
	All Day
	60
	8
	80


(i)
Noise levels relate to free field conditions. Where noise control stations are located 1m from facades of buildings, the permitted noise levels can be increased by 3 dB(A).

3. Irrespective of the above the Contractor shall minimise noise levels by only using well maintained noise suppressed plant.

 SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 1/12
APPENDIX 1/12: CLAUSE 112 ‑ SETTING OUT
1. The Contractor shall be responsible for the setting out of the works to the coordinates, levels and dimensions given on the contract drawings as appropriate.  For setting out detail, refer to drawing PR289/H19/05.
SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 1/13
APPENDIX 1/13: CLAUSE 113 ‑ PROGRAMME TO BE FURNISHED
1.  General

The Contractor shall provide the programme in a form of a network diagram / bar chart produced as a result of a "critical path analysis" and must show the level of detail as scheduled in Paragraph 2 appropriate to each stage of the Works (including resource input) and all activities and restraints, each of which shall be given a short title. All events shall be numbered and annotated with earliest and latest event dates.

2. Level of Detail

The level of detail should be not less than the following:

a) Site set-up

For each phase of the works:

b) Site clearance

c) Earthworks

d) Drainage

e) Sub base

f) Kerbing

g) Concrete slabs

h) Bituminous surfacing

i) Lining

j) Fencing and hand railing

k) Signs

l) Landscaping

m) Clear site
2. Schedule of Constraints
(i)  The works shall be phased as shown on drawing PR289/H19/10.
(ii)   Installation of Lighting 

The Contractor must make arrangements with the Employer’s Neighbourhood Services Department in respect of the phasing of his works and the works involved with the installation of lighting columns and cabling that are to be undertaken by the Employer’s direct labour organization. Following the agreement of such arrangements the Contractor must give 4 weeks notice to the Neighbourhood Services Department in writing of the precise date(s) that he wishes them to commence their work and the Engineer must be informed accordingly. Also the Neighbourhood Services Department and Engineer must be kept informed of any likely changes to the arrangements consequential to alterations to the Programme of Works. 

(iii)  The Contractor is required to apply a bituminous spray (tack coat) on scarified or planed surfaces prior to resurfacing. The Contractor must arrange his programme so that only sufficient tack coat is applied to cater for the next day's surfacing. Once applied the tack coat shall not be traversed by vehicles or plant except that directly involved with the resurfacing operation.

(iv) Trafficking of the binder course by site traffic will be permitted.  When the surface of the binder course has been trafficked, it shall be cleaned to the satisfaction of the Supervisor and a bituminous spray (tack coat) shall be applied prior to laying the surface course.

SPECIFICATION FOR HIGHWAY WORKS
APPENDIX 1/16
APPENDIX 1/16: CLAUSE 116 PRIVATELY AND PUBLICLY OWNED SERVICES
AND SUPPLIES
1. Details of preliminary arrangements that have been made with Statutory Undertakers and others for the alteration of services affected by the Works are listed in this Appendix.

2. The Contractor shall make arrangements with the Statutory Undertakers and others concerned, for the co-ordination of his work with all work which needs to be done by them or their contractors concurrently with the Works. Compliance with the periods of notice given in this Appendix does not relieve the Contractor of his obligations

3. Private services to individual properties have not generally been listed or shown on the Drawings. The Contractor shall make arrangements with the Statutory Undertakers and others concerned, for the phasing of all necessary disconnections and diversion of private services affected by the Works.

4. Disconnected apparatus shall be removed by the Contractor only with the approval of the Authority concerned.

5. The names addresses and telephone numbers of authorities serving in the locality are listed below:‑

	Name
	Address
	Tel. No.

	Statutory Undertakers

Openreach

Northern Gas Networks


	Post Point MI A

Middlesbrough Telephone Exchange

196 Marton Road

Middlesbrough

TS4 2EP

Northern Gas Networks,

1100 Century Way,

Thorp Park,

Leeds.

West Yorkshire

LS15 8TU


	Peter Davison

(01642) 235456

Simon Maughan

07791926254


SPECIFICATION FOR HIGHWAY WORKS
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	Name
	Address
	Tel. No.

	Virgin Media

Integrated Utility Services
Hartlepool Water Company


	Virgin Media

Diversionary Works Team

Access Network Planing

1 Dove Wynd

Strathclyde Business Park

Bellshill

ML4 3AL 

Cargo Fleet Lane

Middlesbrough

TS3 8DG

3 Lancaster Road

Hartlepool

TS24 8LW


	Paul Barker

0800 4080088

Steve Crawford

01642 258143

Alastair Moxford

(01429) 274405

(07904093706)



	Other Authorities

Hartlepool Borough Council

Street Lighting


	Neighbourhood Services Dept

Church Street

Hartlepool
	Mr. BobGolightly

(01429) 523254


6. Services and Supplies affected by the works
	Location
	Description
	Group*
	Drawing No
	Notice Required to Commence
	Time for completion

	Various
	Lighting and illuminated signs
	C
	PR289/19/04 & 07
	1 week for each element of work
	3 days per phase for removal

5 days per phase for new / replacement


*
C          Work required after commencement of the Works which does require prior work by the       Contractor.
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APPENDIX 1/17: CLAUSE 117 ‑ TRAFFIC SAFETY AND MANAGEMENT
1. Traffic Safety and Management Requirements

The Contractor is responsible for traffic safety and management and associated work as described in Clause 117 of the Specification for Highway Works.  Prior to commencing each phase of the work he shall submit a drawing showing his access and traffic management proposals to the Engineer for his approval. The Contractor shall pay particular attention to providing suitable protection to the public and the workforce including the provision of buffer zones.

Compliance with Clause 117 and with Appendix 1/17 shall not relieve the Contractor of any of his other obligations and liabilities under the Contract and under the relevant provisions of the Highways Acts, Road Traffic Acts and any other relevant Acts in force.

The minimum clearance between any area in which work is being carried out and that part of a carriageway being used by traffic shall be a minimum 0.45m. This clearance constitutes a "safety zone" into which men and plant should not enter in the normal course of work and in which materials should not be deposited. The safety zone may be entered as necessary to place, replace or remove road danger lamps, signs, barriers etc., which are part of the signing and guarding of the work site.  It should be noted that the area within any coned taper should be subject to the same restrictions as the safety zone.

The outer boundary of the safety zone adjacent to traffic shall be marked by traffic cones or cylinders or containment barriers.  The inner boundary adjacent to the works should be marked physically in an appropriate way.  The purpose of the inner marking is to indicate the extent of the safety zone and to attract workmen’s attention when they are concentrating on their work.

The Contractor shall regularly patrol any temporary signs and barriers erected as part of the works to ensure that they are still in place.  

2.
Highways, Private Roads, and Other Ways Affected by the Works

	Description
	Predicted 24 Hour Annual Average Daily Traffic AADT
	Speed (mph)
	Speed Limit

(mph) if

Proposed
	Type(s) of Traffic Control
	Whether to be kept open or Closed

	Easington Rd
Throston Grange Lane
	Constant use up to 20000 vehicles per day

Constant use up to 6000 vehicles per day
	30

30
	N/A

N/A
	Refer traffic management and Phasing drawings
	Refer to traffic Management and Phasing drawings



Roadways described above are the responsibility of:

Hartlepool Borough Council


Neighbourhood Services Department

Bryan Hanson House

Lynn Street

Hartlepool.
TS24 7BT



Tel: 01429 266522
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APPENDIX 3/1: FENCING, GATES AND STILES

1. Temporary Fencing

Temporary fencing along the site boundary shall be weld mesh on tubular steel framing 1.8 meters high (herrass).  The fencing shall be positioned so that it does not obstruct road or pedestrian access. 
SPECIFICATION FOR HIGHWAY WORKS
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APPENDIX 5/1: DRAINAGE AND SERVICE DUCTS

1. The required pipe stiffness and impact resistance for plastic pipes shall be:

(i)
ultimate pipe stiffness (STES) in excess of 1400N/m2 when tested in accordance


with BS4962; and

(ii)
resistance to impact complying with BS4962 except that the striker used in the test shall have a mass of 1kg and a 25mm hemispherical radius.

2. Surface water drains shall have watertight flexible joints.

3. Gully gratings and frames shall be to BS EN124, to Group 3 Class C250 hinged with a clear opening minimum of 500mm x 350mm. They shall incorporate an anti theft captive hinge which shall be set appropriate to the direction of traffic flow.

4. (i) All gullies shall be trapped.

    (ii) Gullies shall be of precast concrete construction, 375mm internal diameter and 900mm internal    depth.

5. Drains shall have 150mm concrete bed and surround.
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APPENDIX 6/1
	CLASS
	GENERAL MATERIAL 
	TYPICAL USE
	PERMITTED CONSTITUENTS (all 
	MATERIAL PROPERTIES REQUIRED FOR ACCEPTABILITY (In addition to requirements on use of fill materials in Clause 601 and testing in Clause631)
	COMPACTION REQUIREMENTS IN 
	REMARKS

	
	DESCRIPTION
	
	subject to the requirements of Clause 601)
	PROPERTY (see exceptions in previous 
	DEFINED AND TESTED IN  ACCORDANCE 
	ACCEPTABLE LIMITS WITHIN
	CLAUSE 612
	

	
	
	
	
	column)
	WITH
	LOWER
	UPPER
	
	

	1A(i)
	Well graded granular fill
	General fill
	Any material or combination of materials, other than material designated as Class 3 in the Contract. Recycled aggregate.
	grading
	BS 1377 Test 7
	Tab.6/2 except that % passing 90mm sieve shall be 100
	Tab.6/2 except that % passing 75mm sieve shall be 95-100
	Table 6/4 method 2
	

	
	
	
	
	uniformity coefficient
	BS 892
	10
	
	
	

	
	
	
	
	mc
	BS 1377 Test 1
	Optimum mc -2%
	Optimum mc +1%
	
	

	6F2


	Selected granular material (coarse grading)
	Capping and general fill
	Any material or combination of materials, other than unburnt colliery spoil and argillaceous rock
	grading
	BS 1377 :Part 2
	Tab.6/2 
	Tab.6/2 
	Table 6/4 method 6
	

	
	
	
	 
	Optimum mc
	BS 1377: Part 4 (Vibrating hammer method)
	
	
	
	

	
	
	
	
	mc
	BS 1377 Test 1
	Optimum mc -2%
	Optimum mc +1%
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


APPENDIX 6/1: REQUIREMENTS FOR ACCEPTABILITY AND TESTING ETC. OF EARTHWORKS MATERIALS

SPECIFICATION FOR HIGHWAY WORKS     
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APPENDIX 6/3: REQUIREMENTS FOR EXCAVATION, DEPOSITION, COMPACTION (OTHER THAN DYNAMIC COMPACTION) ETC.

1. Blasting for Excavation:-

    i)  Blasting is not a permitted alternative to normal excavation.

SPECIFICATION FOR HIGHWAY WORKS                     APPENDIX 7/1
APPENDIX 7/1: PERMITTED PAVEMENT OPTIONS – Schedule 1
	Drawing Ref
	PR289/H19/001
	

	Area
	New carriageway
	

	General Requirements
	Schedule 2A
	

	Permitted Pavement Options
	Schedule 3A
	


APPENDIX 7/1: GENERAL REQUIREMENTS – Schedule 2
1. Grid for checking surface levels of pavement courses

(Clause 702.4)
- Longitudinal :  10 metres




- Transverse    :  2 metres

2. Surface Regularity

(Clause 702.7)

- Category of Road :  B

3. Interval for measurement of longitudinal regularity (Clause 702.7) – 10m

4. Interval for measurement of transverse regularity (Clause 702.8) – 2m

APPENDIX 7/1: GENERAL REQUIREMENTS – Schedule 3

	                                               Schedule 3 – Permitted Construction Materials

	Pavement Layer
	Material
	Thickness

	Surface Course
	HAPAS approved Cementitious Grouted Macadam surface 

course system


	40mm

	Binder Course
	Dense Asphaltic Concrete Binder


	60mm

	Base
	Dense Asphaltic Concrete Base


	200mm

	Sub base
	Type 1 Unbound Mixture


	150mm

	
	
	


APPENDIX 7/1: GENERAL REQUIREMENTS FOR CONSTRUCTION MATERIALS  Schedule 4

	Schedule 4: General Requirements for Construction Materials

	Clause
	Requirement

	801.2
	Limiting Distance for deposition of unbound materials is 500mm

	801.3
	Limiting Distance for deposition of unbound materials is 500mm

	1001.2
	Concrete conformity – BS EN 13877-2 2004

	
	

	
	

	
	


APPENDIX 7/1: REQUIREMENTS FOR CONSTRUCTION MATERIALS Schedule 5

	Schedule 5: Requirements for Construction Materials

	Material Ref
	Clause
	Description
	Requirement

	
	803
	Type 1 unbound mixture
	Mixtures containing crushed gravel coarse aggregate are not permitted (803.1)


	
	906
	Asphalt Concrete Dense Base
	Mixture Designation (906.1) - AC32 dense base 100/150 rec


	
	906
	Asphalt Concrete Binder Course
	Mixture Designation (906.1) – AC20 dense bin 100/150 rec


	
	
	HAPAS approved

Cementitious 
Grouted Macadam
surface course system
	40mm thick proprietary HAPAS surface course

	
	
	
	


SPECIFICATION FOR HIGHWAY WORKS                                              APPENDIX 11/1

APPENDIX 11/1: KERBS, FOOTWAYS AND PAVED AREAS

1. Kerbs, channels and edgings shall be precast concrete, type and method of laying to be as detailed on Drawing No. PR289/H19/05.  

PAVED AREAS

1. The different types of paved areas are shown on Drawing No PR289/H19/05 and described in the Bill of Quantities under Series 1100 and the locations and extent of each type are shown on Drawing PR289/H19/05.
Pre-cast Concrete Paved Areas  

	PAVEMENT COURSE
	CLAUSE
	MATERIAL
	THICKNESS (mm)
	SPECIAL REQUIREMENTS

	Wearing course
	1104 and 1107
	Precast Concrete Flags 
	63 plus 25 bedding
	Precast concrete flags laid on a 25mm 1:4 cement:sand bed.

PC concrete flags to be 600 x 600 x 63 grey coloured flags to BS EN 1339:2003 – Marshalls Standard Paving or approved equivalent.

	Sub-base
	803
	Granular Type 1
	150
	Minimum CBR :- 30%


Pre-cast Concrete Tactile Paved Areas  

	PAVEMENT COURSE
	CLAUSE
	MATERIAL
	THICKNESS (mm)
	SPECIAL REQUIREMENTS

	Wearing course
	1104 and 1107
	Precast Concrete Flags 
	50 plus 25 bedding
	Precast concrete flags laid on a 25mm 1:4 cement:sand bed.

PC concrete flags to be 450 x 450 x 50 buff coloured blister tactile flags to BS EN 1339:2003 – Marshalls Tactile Paving or approved equivalent.

	Sub-base
	803
	Granular Type 1
	150
	Minimum CBR :- 30%


Flexible (Bituminous) Paved Footways
	PAVEMENT COURSE
	CLAUSE
	MATERIAL
	THICKNESS (mm)
	GRADE OF BINDER    
	SPECIAL REQUIREMENTS

	Surface course
	1105
	Medium graded bitumen macadam
	20
	200 pen
	BS4987 : Part 1 : Clause No. 7.6

Aggregate Types :- Crushed rock or slag

Nominal size :- 6mm

Minimum PSV :- 60

Maximum AAV :- 12

	Binder Course
	906
	Dense bitumen macadam
	50
	200 pen
	BS4987 : Part 1 : Clause 6.5

Nominal size :- 20mm

	Sub-base
	803
	Granular Type 1
	150
	
	Minimum CBR :- 30%


NB.  Where existing footpaths are to be overlaid the lower 2 courses are to be omitted.
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APPENDIX 30/5: GRASS SEEDING & TURFING
1. Grass seed to be A22 Low Maintenance mix from British Seed Houses or equal approved. Mix breakdown: Aberimp Perennial Ryegrass (60%); Count Slender Creeping Red Fescue (35%); Highland Browntop Bent (5%) or equal approved. Mix to be low maintenance and provide slow regrowth after mowing with a good wear tolerance. Sowing rates: 50.00g/sq. m; overseeding: 20g/sq. m.

Available from (or equal approved):

British Seed Houses Ltd.

Camp Road

Witham St. Hughs

Lincoln

LN6 9QJ

PREAMBLES TO BILL OF QUANTITIES

General Directions
1 The Bill of Quantities has been prepared in accordance with the Method of Measurement for Highway Works published by Her Majesty's Stationary Office as Section 1 of Volume 4 of the Manual of Contract Documents for Highway Works. The relevant publication date of each page of the Method of Measurement for Highway Works is given in the Schedule of Pages and Relevant Publication Dates.

2 In the Bill of Quantities the sub-headings and item descriptions identify the work covered by the respective items, read in conjunction with the matters listed against the relevant marginal headings "item coverage" in Chapter IV of the Method of Measurement for Highway Works, these Preambles and the amendments to the Method of Measurement immediately following these Preambles. The nature and extent of the work is to be ascertained by reference to the Drawings, Specification, and Conditions of Contract. The rates and prices entered in the Bill of Quantities shall be deemed to be the full inclusive value of the work covered by the several items including the following, unless expressly stated otherwise :

(i)
Labour and costs in connection therewith.

(ii)
The supply of materials, goods, storage and costs in connection therewith including delivery to Site. Taking delivery of materials and goods supplied by others, unloading, storage and costs in connection therewith.

(iii)
Plant and costs in connection therewith.

(iv)
Fixing, erecting and installing or placing of materials and goods in position.

(v)
Temporary works.

(vi)
The effect on the phasing of the Works or any element of the Works to the extent set forth or reasonably implied in the documents on which the tender is based.

(vii) 
General obligations, liabilities and risks involved in the execution of the Works set forth or reasonably implied in the documents on which the tender is based.

(viii) 
Establishment charges, overheads and profit.

(ix)

Waste.

(x)

Attendance and transport for sampling and testing carried out by the Engineer, and supplying results of tests carried out by the Contractor and providing test certificates.

(xi)
Complying with Quality Assurance schemes and providing certificates of conformity.

(xii)
 Preparation and supply of detailed working drawings.

Measurement
3
(i) 
The measurement of work shall be computed net from 


the dimensions stated in the contract unless otherwise 


stated in the Method of Measurement.

Pricing of items
4 Each individual item shall have a rate or price entered against it. Rates and prices shall be expressed to two decimal places.

Privately and
5 The information in the Contract as to the whereabouts of 

Publicly Owned
existing services and mains is believed to be correct but the

Services or
Contractor shall not be relieved thereby of his obligations under

Supplies
the Contract. The Contractor shall include in his rates and prices or locating and taking measures for the support and full protection of pipes, cables and other apparatus during the progress of the Works obtaining the written consent of the appropriate authority to interrupt the service or supply and for keeping the Engineer informed of all arrangements he makes with the owners of privately owned services or supplies, Statutory Undertakers and Public authorities as appropriate.

Labours
6 Labours in connection with nominated Sub-Contractors shall include:

(i) 
 in the case of work or services executed for affording 
the use of existing working space, access, temporary 
roads, erected scaffolding, working shelters, staging, 
ladders, hoists, storage, latrines, messing, welfare and 
other facilities existing on Site and the provision of 
protection, water, electricity for lighting and clearing 
away rubbish and debris arising from the work;

(ii) 
in the case of goods, materials or services supplied ‑ 
for taking delivery, unloading, storing, protecting and 
returning crates, cartons and packing materials.

Roadworks Overall 
7 The Contractor shall allow in his rates and prices for complying

Requirements
with requirements in respect of pavement construction, horizontal alignments, surface levels and regularity of pavement courses, cold weather working, use of surfaces by traffic and construction surface plant, and general requirements for sub‑bases and road bases.

Dealing With Flow
8 The Contractor shall allow in his rates and prices for taking


measures to deal with the existing flow of water, sewage and the like.

Reimbursement by
9 The Employer will reimburse the Contractor the actual price

the Employer of
paid by the Contractor in respect of :

Fees, Rates, Taxes
and Engineers
(i) 
fees, rates and taxes - the sums certified by the 

Telephone Calls

Engineer as properly repayable to the Contractor in 
accordance with Clause 26 of the Conditions of 
Contract;

(ii)
 engineers telephone calls - telephone calls charged to 
the number or numbers allocated to the Engineer.


Any other cost, charge or expense in respect of these 
items shall be allowed for in the rates and prices for 
temporary accommodation.

Site Limitations
10 The Contractor shall allow in his rates and prices for complying 

and Constraints
with any limitations and constraints on the use of the site.

Hard Material
11 For the purposes of the Contract the following are designated as Hard Material in accordance with Chapter 1 Definitions, paragraph 1(i)(i):


           (i) 
existing pavements, footways, paved areas (but 


excluding unbound materials) and foundations in 


masses in excess of 0.20 cubic metres.

Equivalent Products
12 Where the Contractor offers an equivalent product or material in 

and Materials
place of the one identified or specified, which is accepted for 

incorporation into the Works by the Engineer, then the rates and prices in the Bill of Quantities shall be deemed to include for all the obligations and costs associated with the incorporation of the equivalent into the Works, including design, provision of data and drawings, certificates, awaiting approvals, resubmissions and modifications and amendments to the Works.

Unless specifically stated to the contrary in the Contract the measurement of the Works affected by the incorporation of the equivalent products and materials shall be based on the Tender documents and not on the Works as amended and completed to incorporate the equivalent products and materials.

Evaluation of                

Dayworks Payments    

  13.  Section I – LABOUR

Basic Cost of Labour

1. The basic cost of Labour for workmen shall be calculated as the actual hours worked at the rates of skill of pay specified in Rule I, together with such plus rates of skill in accordance with Rule V, Section A, B and D, and Conditions in accordance with Rule XIV only, as are specified in the Working Rule Agreement of the Civil Engineering Construction Conciliation Board for Great Britain or the basic rates of pay, plus rates for skill and conditions of other appropriate wage fixing body, current at the date the work is executed.

2. Guaranteed Bonus shall be calculated by dividing the weekly total of Guaranteed Bonus current at the date the work is executed by the hours laid down as the normal working week exclusive of overtime in the Rules of the appropriate wage fixing body.  The amount so calculated shall be added to the rate per hour obtained in accordance with paragraph 1 above and shall form part of the Basic Cost of Labour.

3. Overtime rates in accordance with Rule VII of the Working Rule Agreement of the Civil Engineering Construction Conciliation Board for Great Britain or the overtime rates of other appropriate wage fixing body shall not apply.  The cost of non-productive overtime shall be included in the percentage adjustment to the Basic Cost of Labour.

Percentage Adjustment to the Basic Cost of Labour

1. The Percentage Adjustment to the Basic Cost of labour shall include    for statutory charges, and:-

(i) 
all other amounts of every kind paid in accordance with the 


Rules of the appropriate wage fixing body not included in 


the Basic Cost of Labour;

(ii) 
non-productive overtime and costs associated therewith;

(iii) 
all bonuses, payments and incentives in excess of the 


Guaranteed Bonus included in the Basic Cost of Labour;

(iv) 
National Insurance and Surcharge;

(v) 
Works, Third party and Employers Liability Insurances;

(vi) 
Annual and Public Holidays with Pay and Benefit Schemes;

(vii) 
Non-Contributory Sick Pay Scheme;

(viii) 
Industrial Training Levy;

(ix) 
Redundancy Payments Contributions

(x) 
Contracts of Employment Act;

(xi) 
Superintendence and Supervision;

(xii) 
Small Tools, Appliances and Plant not provided for in 


Section II of this Day work Schedule;

(xiii) 
Protective Clothing;

(xiv) 
Transport to and from the Site provided by the Contractor;

(xv) 
Transport within the Site;

(xvi) 
Welfare Facilities;

(xvii) 
Use of Sub-Contractors

(xviii) Establishment Charges, Overheads and Profit

2. The figures of the Percentage Adjustment to the Basic Cost of       Labour shall be inserted and extended by the Tenderer, which figure shall be fixed for the currency of the Contract.

14.  Section II – PLANT

Basic Cost of Plant

1. The Basic Cost of Plant shall be charged at the Hire Rates set down in the Table, Section 3 Plant of ‘Schedules of Dayworks Carried Out Incidental to Contract Work’ issued by the Federation of Civil Engineering Contractors current at the date the work is executed.  The Notices and Conditions set down in Section 3 Plant of the above Schedules of Dayworks shall not apply.

2. The rates obtained in accordance with paragraph 1 above shall;

(i)

apply irrespective of whether plant is owned, hired or leased;

(ii)

be inclusive of fuel, consumable stores, repairs, maintenance, insurance, establishment charges, overheads and profit;

(iii)

be exclusive of operative driver and attendants (chargeable under Section I: 
LABOUR of this Daywork Schedule).

3. Only the actual time plant is working on Daywork shall be  chargeable.

4. The Period stated in the Table, Section 3 Plant shall be the minimum chargeable.

5. Plant ordered in writing by the Engineer to be made available on the Site for a Daywork Operation shall be charged at two-thirds of the rate obtained in accordance with paragraph 1 above for the time the plant is made available but not used, subject to a maximum of 8 hours per working day and 40 hours in a working week.

6. Haulage to and from the site of plant ordered in writing by the Engineer to be used exclusively for a Daywork operation shall be charged at net invoiced cost.  The percentage adjustment to the Basic Cost of Plant shall not be applied to such haulage costs.

7. Rates for mechanical and other special plant not normally classed as small tools and not included in the Table, Section 3 Plant shall be paid for at Hire rates reasonably related to those obtained in accordance with paragraph 1 above.

8. Non mechanical plant in the table, Section 3 Plant is indicated by an asterisk (*) following the item number.

Percentage Adjustment to the Basic Cost of plant

1. The Percentage Adjustment to the Basic Cost of Plat shall include for;

i. owned, hired or leased plant;

ii. general servicing, overhauls and replacements;

iii. fuel distribution;

iv. transporting to and from the site (except as stated in paragraph 5);

v. all other charges and costs not recovered in the Basic Cost of Plant;

vi. discounts;

vii. use of sub-contractors.

2. The figure of the Percentage Adjustment to the Basic Cost of Plant shall be inserted and extended by the Tenderer, which figures shall be fixed for the currency of the Contract.

15.  Section III – MATERIALS

Basic Cost of Materials

1. The Basic Cost of Materials shall be charged at the net invoiced price of materials delivered to the Site.  Percentage Adjustment to the Basic Cost of Materials.

2. The Percentage Adjustment to the Basic Cost of Materials shall include for:-

i. Ordered and taking delivery;

ii. Unloading, storing and protecting;

iii. Waste;

iv. Discounts;

v. Use of sub-contractors;

vi. Establishment charges, overheads and profit.

3. The figure of the Percentage Adjustment to the Basic Cost of Materials shall be inserted and extended by the Tenderer, which figure shall be fixed for the currency of the Contract.

Amendments to
16. For the purpose of the contract the Method of Measurement for 

the Method of
Highway Works is amended in accordance with the pages 

Measurement
immediately following.
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Funded by:





We apologise for any inconvenience caused during the works.








Hartlepool Borough Council emergency contact number: 01429 266522.
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